BANGALORE METRO RAIL CORPORATION LIMITED

Addendum and Corrigendum No. 2 Dated 08-10-2026

Tender No		**BMRCL/Phase-3/JPN-MRS/Demolition/DLN-P1/2026/157 Dated: 09.09.2026**		
Name of the Work		**"Partial and Full Demolition/Dismantling of Buildings/Structures identified in Bangalore Metro Rail Project Phase-3."** **Contract Package-P1**: "Partial and Full Demolition/Dismantling of Buildings/Structures identified from JP Nagar 4th Phase Station to Mysore Road Station (from Ch: (-) 0.330 Km to Ch: 10.550 Km) in Corridor-1of Bangalore Metro Rail Project Phase-3."		
Sl. No	**Booklet Page No.**	**Subject /Clause No.**	**Existing**	**To be Replaced As / to be Added**
SECTION-E: GENERAL CONDITIONS OF CONTRACT (GCC)				
1	121 &122	Sub Clause: 12.3.1, (iii) c	Variation to quantities of Minor Value Item: The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the total original contract value. (i) Quantities operated upto and in **excess of 100%** of the agreement quantity of the concerned minor value item, shall be paid at the rate awarded for that item as per accepted rate; (ii) Quantities operated in excess of **100%** but upto **200%** of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item as per accepted rate; (iii) Variation in quantities of individual minor value item beyond **200%** shall be paid at 96% of the rate awarded for that item as per accepted rate.	Variation to quantities of Minor Value Item: The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the total original contract value. (i) Quantities operated upto and **including 200%** of the agreement quantity of the concerned minor value item, shall be paid at the rate awarded for that item as per accepted rate; (ii) Quantities operated in excess of **200%** but upto **300%** of the agreement quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for that item as per accepted rate; (iii) Variation in quantities of individual minor value item beyond **300%** shall be paid at 96% of the rate awarded for that item as per accepted rate.
2	136 &137	CONTRACT DATA	14 | Price Variation/ Adjustment **(GCC Sub-Clause 11.1.2)** | **NOT APPLICABLE**	14 | Price Variation/ Adjustment **(GCC Sub-Clause 11.1.2, 11.1.2.1, 11.1.2.2, 11.1.2.3, 11.1.2.4)** | **NOT APPLICABLE**

BANGALORE METRO RAIL CORPORATION LTD

<table>
<tr><td colspan="2">Tender No</td><td colspan="3">BMRCL/Phase-3/JPN-MRS/Demolition/DLN-P1/2026/157 Dated: 09.09.2026</td></tr>
<tr><td colspan="2">Name of the Work</td><td colspan="3">“Partial and Full Demolition/Dismantling of Buildings/Structures identified in Bangalore Metro Rail Project Phase-3.”
<u>Contract Package-P1</u>: “Partial and Full Demolition/Dismantling of Buildings/Structures identified from JP Nagar 4th Phase Station to Mysore Road Station (from Ch: (-) 0.330 Km to Ch: 10.550 Km) in Corridor-1of Bangalore Metro Rail Project Phase-3.”</td></tr>
<tr><td>Sl. No</td><td>Booklet Page No.</td><td>Subject /Clause No.</td><td>Existing</td><td>To be Replaced As / to be Added</td></tr>
<tr><td></td><td></td><td></td><td></td><td></td></tr>
<tr><td colspan="5">SECTION-E: SECTION-F:SPECIAL CONDITIONS OF CONTRACT (SCC)</td></tr>
<tr><td>3</td><td>139</td><td></td><td>New SCC Clause No 4,5,6,7,8,9 & 10</td><td>Add after SCC Clause No3 as under:
<table>
<tr><th>SCC Clause No</th><th>GCC Sub-Clause</th><th></th></tr>
<tr><td>4</td><td>Sub-Contractor – 4.5</td><td>Entire Sub-clause stands DELETED</td></tr>
<tr><td>5</td><td>Incentives for early completion of whole work (GCC Sub- Clause 8.10)</td><td>Entire Sub-clause stands DELETED</td></tr>
<tr><td>6</td><td>Price Variation/ Adjustment (GCC Sub-Clause 11.1.2, 11.1.2.1, 11.1.2.2, 11.1.2.3, 11.1.2.4,)</td><td>Entire Sub-clauses stands DELETED</td></tr>
<tr><td>7</td><td>Mobilization Advance (GCC Sub-Clause 11.2.1)</td><td>Entire Sub-clause stands DELETED</td></tr>
<tr><td>8</td><td>Advance Against Plant & Machinery (GCC Sub-Clause 11.2.2)</td><td>Entire Sub-clause stands DELETED</td></tr>
</table></td></tr>
</table>

Tender No	BMRCL/Phase-3/JPN-MRS/Demolition/DLN-P1/2026/157 Dated: 09.09.2026
Name of the Work	**"Partial and Full Demolition/Dismantling of Buildings/Structures identified in Bangalore Metro Rail Project Phase-3."** **Contract Package-P1**: "Partial and Full Demolition/Dismantling of Buildings/Structures identified from JP Nagar 4th Phase Station to Mysore Road Station (from Ch: (-) 0.330 Km to Ch: 10.550 Km) in Corridor-1of Bangalore Metro Rail Project Phase-3."

Sl. No	Booklet Page No.	Subject /Clause No.	Existing	To be Replaced As / to be Added		
				9	Special/Acceleration Advance (GCC Sub-Clause 11.2.3)	Entire Sub clause stands DELETED
				10	Professional Indemnity Insurance (GCC Sub-Clause 15.1)	Entire Sub clause stands DELETED

