**Tender No: BMRCL/Phase-3/JPN-MRS/Demolition/DLN-P1/2026/157 Dated. 09.09.2026**

**Name of the Work:"Partial and Full Demolition/Dismantling of Buildings/Structures identified in Bangalore Metro Rail Project Phase-3."**
**Contract Package-P1:** "Partial and Full Demolition/Dismantling of Buildings/Structures identified from JP Nagar 4th Phase Station to Mysore Road Station (from Ch: (-) 0.330 Km to Ch: 10.550 Km) in Corridor-1of Bangalore Metro Rail Project Phase-3."

**Replies to the Queries raised by Prospective Bidders**
**(1st set of Replies, Dated: 08.10.2026)**

| Sl.No | Reference as per Tender Document /Tender Clauses referred by Bidder | Tender Document Booklet Page No | Subject (As per Tender Document /As referred by the Bidder) | Bidder's Query | Reply to Queries |
|---|---|---|---|---|---|
| 1 | SECTION – J: FINANCIAL DOCUMENT-PRICING DOCUMENT ; PRICING DOCUMENT-ABSTRACT OF BILL OF QUANTITIES (BOQ) and Pricing document- Bill of Quantities (BOQ) | 307 to 309 | PRICING DOCUMENT-ABSTRACT OF BILL OF QUANTITIES (BOQ) and Pricing document- Bill of Quantities (BOQ) | With reference to the BMRCL Phase-3 Demolition Tenders, we have surveyed all four packages and are in the process of assessing the quantities and preparing our estimates.<br><br>However, we would like to bring to your attention that the building-wise drawings, detailed measurements and relevant structural details have not been provided along with the tender documents. Without the building-wise drawings and measurements, it is extremely difficult for bidders to independently verify the quantities provided in the BOQ and prepare an accurate and realistic estimate.<br>In several Government tenders for similar demolition works, the tender authority provides building-wise drawings, measurements and details of each structure, which enables the bidders to properly assess the actual scope and quantities before submitting their bids.<br><br>During our survey of all four packages, we have observed that the quantities mentioned in the BOQ appear to be considerably higher than the quantities observed at site based on our assessment. Therefore, we request BMRCL to kindly provide the building-wise drawings, measurements and basis/details of calculation adopted for arriving at the BOQ quantities, so that all bidders can make an informed and technically accurate assessment.<br>Further, during the pre-bid meeting, when we raised a query regarding the BOQ quantities, it was informed that the quantities may vary. In this regard, we request BMRCL to kindly clarify the following:<br>1. What is the maximum permissible variation in the BOQ quantities under the applicable tender conditions/KTTP provisions?<br>2. Whether the quantity variation can be as high as 20%, 30%, 40% or more during execution.<br>3. If the actual quantities are substantially reduced after award, how will such reduction affect the overall contract value and the bidder's financial and eligibility assessment?<br>4. Whether the quantities provided in the BOQ were arrived at after a detailed building-wise measurement and estimation by BMRCL/its consultant, and whether the corresponding measurement sheets/quantity calculation records are available.<br><br>This issue is particularly important from the eligibility perspective.<br><br>For example, if a bidder has successfully completed a similar work of approximately ₹3.50 crore and has an annual turnover of approximately ₹7.50 crore, such bidder may otherwise have relevant experience and financial capability. However, if the estimated value/quantities of the present tender are increased substantially, the corresponding eligibility criteria also become higher, thereby preventing such a bidder from participating.<br><br>On the other hand, if the quantities subsequently reduce substantially during execution—for example, by approximately 40%—the bidder who was excluded from participating due to the higher estimated quantities would have lost the opportunity to participate at the tender stage, even though the actual scope ultimately executed may have been substantially lower.<br><br>Therefore, we respectfully request BMRCL to clarify whether the BOQ quantities have been prepared based on actual building-wise measurements and drawings, and to provide the relevant supporting details to all prospective bidders.<br>We also request BMRCL to kindly consider reviewing/revising the BOQ quantities, wherever necessary, based on the actual measurements, drawings and site conditions, and issue an appropriate corrigendum/addendum if required. This will ensure transparency, accuracy in estimation and a fair opportunity for all eligible bidders to participate.<br><br>We request that the above issues may kindly be clarified before the submission of the tender, as bidders are required to make substantial financial and technical commitments based on the quantities and eligibility criteria specified in the tender.<br><br>In the absence of building-wise drawings and detailed measurement information, bidders may not be in a position to independently verify the BOQ quantities or accurately estimate the cost of demolition and disposal works.<br>We therefore request BMRCL to kindly provide:<br><br>* Building-wise architectural/structural drawings, wherever available;<br>* Building-wise measurements and area details;<br>* Detailed quantity calculation/measurement sheets forming the basis of the BOQ;<br>* Basis adopted for arriving at the demolition quantities;<br>* Clarification regarding the permissible quantity variation under the tender/KTTP provisions; and<br>* Clarification regarding the treatment of substantial reduction in quantities after award.<br>We trust that BMRCL will examine this matter objectively and provide the necessary information/clarification to all bidders in the interest of transparency and fair competition. | Relevant provisions as issued in the Tender Document shall prevail without any modification. |

BANGALORE METRO RAIL CORPORATION LTD.

**Tender No: BMRCL/Phase-3/JPN-MRS/Demolition/DLN-P1/2026/157 Dated. 09.09.2026**

**Name of the Work:"Partial and Full Demolition/Dismantling of Buildings/Structures identified in Bangalore Metro Rail Project Phase-3."**
**Contract Package-P1:** "Partial and Full Demolition/Dismantling of Buildings/Structures identified from JP Nagar 4th Phase Station to Mysore Road Station (from Ch: (-) 0.330 Km to Ch: 10.550 Km) in Corridor-1of Bangalore Metro Rail Project Phase-3."

**Replies to the Queries raised by Prospective Bidders**
**(1st set of Replies, Dated: 08.10.2026)**

| Sl.No | Reference as per Tender Document /Tender Clauses referred by Bidder | Tender Document Booklet Page No | Subject (As per Tender Document /As referred by the Bidder) | Bidder's Query | Reply to Queries |
|---|---|---|---|---|---|
| 2 | SECTION – C: ELIGIBILITY CUM QUALIFICATION CRITERIA (EQC) Clause: 3.1.B.(i) | 028 | FINANCIAL STANDING **Liquidity** | With reference to the above-mentioned subject, we participated in the pre-bid meeting . As per tender one of Qualification criteria -FINANCIAL STANDING - Attachment-13 ( FORM OF BANKER'S CERTIFICATE for LIQUIDITY) asked to attach in E Tender. We have approached our Bank Branch Manager regarding the issuance of a Liquidity Certificate for the mentioned tender. They wont issue the certificate based on particular tender. So, could we participate to execute the work using our own funds ? Can we participate the tender without Attachment-13 ( FORM OF BANKER'S CERTIFICATE for LIQUIDITY). | Relevant provisions as issued in the Tender Document shall prevail without any modification. |
| 3 | SECTION – A:NIT, SECTION – C:EQC, SECTION – J: FINANCIAL DOCUMENT-PRICING DOCUMENT; PRICING DOCUMENT-ABSTRACT OF BILL OF QUANTITIES (BOQ) and Pricing document- Bill of Quantities (BOQ) | 001,028, 307 to 309 | Tender Security (EMD) 3.1. B. FINANCIAL STANDING, PRICING DOCUMENT-ABSTRACT OF BILL OF QUANTITIES (BOQ) and Pricing document- Bill of Quantities (BOQ) | Based on our recent walkthrough site inspection, we observed that the actual site area and demolition quantity appear to be approximately 50% less than the quantities specified in the tender Bill of Quantities (BOQ).<br>Furthermore, the financial criteria—specifically the Earnest Money Deposit (EMD), Solvency Certificate requirement, annual turnover threshold, and Bank Guarantee amount—are set very high relative to the actual scope of work required on site.<br><br>We kindly request the competent authority to cross-check and review the following points:<br>1. **Financial Qualifications & Security:** Please consider revising and reducing the EMD, Solvency, Turnover, and Bank Guarantee requirements to align with the reduced actual scope of work.<br>2. **BOQ Quantities:** If the tender BOQ quantity remains as currently floated (or within a standard variation of 10% to 20%), we are fully interested and keen to participate in these tenders.<br>We request you to kindly consider our representations as we took time to inspect each tender area and issue necessary corrigenda/clarifications at the earliest. | Relevant provisions as issued in the Tender Document shall prevail without any modification. |

BANGALORE METRO RAIL CORPORATION LTD.
DGM(C)